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@ ROCKY Vl EW COUNTY 262075 Rocky View Point, Rocky View County, AB T4A 0X2

WAIVER:
FOR ACCEPTING ACCESSORY DWELLING UNIT /SHOW HOME
BUILDING AND SUBTRADE PERMIT APPLICATIONS BEFORE DEVELOPMENT PERMIT

ISSUANCE
Re:
Municipal Address:
Lot Block Plan
In the 1/4 of Section Township Range__ W___ M

DEVELOPMENT PERMIT NUMBER:

DEVELOPMENT PERMIT DESCRIPTION OF WORK:

The Developer, Builder and Lot Owner each acknowledge, accept and agree to the following risks and
responsibilities associated with proceeding with Building and Subtrade Permit applications prior to the
Development Permit issuance:

1) At the time of signing this agreement, Rocky View County HAS NOT ISSUED the Development
Permit related to the above noted property and project.

2) Rocky View County is allowing the Building and Subtrade Permits to be applied for, in advance and
anticipation of the Development Permit receiving all approvals and issuance.

3) The property owner agrees to provide revised plans should the Development Permit for the basement
Accessory Dwelling Unit and/or Show Home not be approved by the County.

4) The property owner accepts that the components of the Accessory Dwelling Unit may not be
constructed if the Development Permit is not approved and issued prior to the framing inspection
request.

5) BL?iIding and subtrade permit fees for changes to plans will be assessed based on the Master Rates
Bylaw at the discretion of the County.

6) If the Development Permit cannot be approved, should there be any as-built construction on the
Accessory Dwelling Unit or Show Home scope of work, it should be removed to the satisfaction of the
County and the Development Authority.

Each of the parties set out below acknowledge that they have read these provisions and that they
understand the consequences of signing this document and voluntarily agree and consent to
same.

Signed this day of , 20

Print Name: Signature:
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